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1.0 SCOPE 

1.1General Description of Services 

Westinghouse TRU Solutions (WTS) Central Characterization Project (CCP), hereafter referred 
to as Supplier, will develop and provide a program to characterize and certify SRS TRU Waste. 
The services will be provided at the Savannah River Site (SRS) Solid Waste Division (SWD) in 
the Solid Waste Management Facilities (SWMF), located in E-area. 

Specifically, the Supplier will perform nondestructive examination (NDE); nondestructive 
radioassay (NDA); headspace gas sampling and analysis; data generation level review; and 
project level verification and validation.  These services will be performed in accordance with 
the Carlsbad, New Mexico Waste Isolation Pilot Plant permit and other regulatory requirements, 
including the WIPP Waste Acceptance Criteria (WAC) and WIPP Waste Analysis Plan (WAP). 
All processes and systems comprising the services delivered during the characterization of TRU 
waste will be Department of Energy (DOE) and Carlsbad Field Office (CBFO)-certified. 

Both the Supplier and WSRC are responsible for ensuring that subcontractors are informed of 
applicable sections of this document and responsibilities outlined in the Interface Document, 
CCP-PO-004. 

1.2 Background 

The Department of Energy’s complex-wide waste management strategy includes plans to close 
the Mound Site in Ohio at the earliest possible date, thereby realizing significant cost savings. A 
key element of this closure plan involves the transfer of approximately 1600 drum equivalents of 
transuranic (TRU) waste from the Mound Site to the Savannah River Site (SRS). This transfer is 
to take place via special rail cars for which the Department of Transportation (DOT) has granted 
special approval, provided the transfer is complete by May 31, 2002. The state of South Carolina 
has imposed a requirement that SRS accelerate the schedule for shipping TRU waste to the 
Waste Isolation Pilot Plant (WIPP) as a condition for accepting TRU waste from Mound. This 
requirement provides that two drums of TRU waste from the SRS inventory must be shipped to 
WIPP before each drum equivalent of Mound waste is received at SRS. Since receipt of the 
Mound waste must be completed before May 31, 2002 due to transportation mode constraints, 
approximately 3200 drums of SRS TRU waste must be shipped to WIPP on a schedule that 
supports the Mound waste receipt deadline. 

Because the SRS TRU waste disposition program lacks the resources to support this accelerated 
shipping schedule, the Supplier has been asked to provide characterization services described in 
Section 1.1 above. 

SRS’s TRU waste was generated from radiochemical separations processes, from analytical 
process control laboratories, and from research activities. The primary contaminates are Pu 238 

and Pu 239. Other contaminates are identified in the Savannah River Site Solid Waste 
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Management Facility SAR-SA-22, Safety Analysis Report, Revision 2. Most TRU waste 
generated at SRS is low density job control waste containing a wide range of hydrogenous 
materials (plastics, wipes, etc.). It may also contain metal tools and containers. The waste 
description states it can contain PVC bags, tape, gloves, shoecovers, zeolite, oil, swipes, paper, 
paint, glass, hut plastic, motors, lead gloves, metal, scales, valves, etc. 

2.0 REFERENCES 

2.1 Definitions 

AK Acceptable Knowledge
ALARA As Low As Reasonably Achievable
CBFO Carlsbad Field Office
CAR Corrective Action Report
CFR Code of Federal Regulations
Ci Curie
CCP Central Characterization Project (CCP) Team
DOE U. S. Department of Energy
EDR Engineering Document Requirements
ESH&QA Environmental, Safety, Health & Quality Assurance
FSN File Sequence Number
HAZWOPER Hazardous Waste Operation and Emergency Response
HMTR Hazardous Material Transportation Representative
IPAN Imaging Passive Active Neutron
Interface Agreement An agreement between the Supplier and WSRC for defining the

responsibilities associated with WIPP requirements defined in the 
reference documents in identified in Section 2.2 

NDA Non Destructive Assay 
NDE Non Destructive Examination 
Nonconformance A deficiency in Project requirements that renders the quality of an 

item, service, sample, data, or activity unacceptable or indeterminate. 
QAO Quality Assurance Official 
QAPD Quality Assurance Program Document 
QAPjP Quality Assurance Project Plan 
QVDR Quality Verification Document Requirements 
PDP Performance Demonstration Program 
PPA Property Protection Area 
RA Readiness Assessment 
RCO Radiological Control Operations 

RWP Radiological Work Permit
SDDR Supplier Deviation Disposition Request
SOW Statement of Work
SPM Site Project Manager
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SPQAO Site Project Quality Assurance Official
SRS Savannah River Site
STR Subcontract Technical Representative
SWD Solid Waste Division
SWMF Solid Waste Management Facility
TCO Transportation Certification Official 
TRU Transuranic; refers to TRU isotopes with half-lives > 20 years, for


SRS, mainly Pu 238 and Pu 239. 
TRU Waste	 Waste contaminated with alpha emitting transuranic radionuclides 

with half-lives > 20 years in concentrations > 100 nCi/g in the waste 
matrix. 

WAC Waste Acceptance Criteria
WAP Waste Analysis Plan
Waste Stream 
Profile Package multi-page form that is completed once an entire waste stream (or


sufficient part of a waste stream) has been characterized to document 
such information as waste forms, AK Report, and procedures used 

WG Pu	 Weapons Grade Plutonium has Pu 239 as the major isotope. Weapons 
Grade Plutonium also includes other isotopes such as Pu238, Pu 40, 
Pu241, and Am241 

WIPP Waste Isolation Pilot Plant 
WIPP Requirements Requirements contained in references identified in documents 

contained in Section 2.2 
WSRC Westinghouse Savannah River Company 

2.2 Codes, Standards, Orders, and Regulations 

The Supplier shall complete the services required by this SOW in accordance with the following 
Federal and State codes, orders, acts and regulations. The Supplier shall use the latest revision of 
the reference document (unless deviation is submitted to and approved by appropriate WSRC 
and DOE personnel). 

DOE Order 435.1 (7/9/99) 

DOE Order 5480.4 (Change 4, 
1/17/93) 

10 CFR 830.120 

10CFR 830.121 

10CFR 830.122 

OSHA 

10CFR835 

Radioactive Waste Management 

Environmental Protection, Safety and Health Protection 
Standards 

Quality Assurance for DOE Nuclear Facilities 

Quality Assurance Program 

Quality Assurance Criteria 

Occupational Safety and Health Act 

Occupational Radiation Protection 
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The Supplier shall complete the services required by this SOW in accordance with the following 
Carlsbad, New Mexico Waste Isolation Pilot Plant (WIPP) requirements: 

Hazardous Waste Facility Permit, Waste Isolation Pilot Plant, EPA No. NM4890139088, 
Attachment, Waste Analysis Plan (WIPP-WAP). 

Carlsbad Area Office Quality Assurance Program Document, CAO-94-1012, Rev.3, Carlsbad, 
New Mexico, Carlsbad Area Office, U.S. Department of Energy. 

Waste Acceptance Criteria for the Waste Isolation Pilot Plant, DOE/WIPP-069, Rev.7, dated 
November 8, 1999 (Chapter Notes2) NRC-Docket –71-92181, Rev.18, TRUPACT-II, Safety 
Report. 

Safety Analysis Report for the TRUPACT-II for Packaging (SARP, Appendix 1.3.7, TRUPACT
II Methods for Payload Control [TRAMPAC]) Revision 18, August 1999. Nuclear Regulatory 
Commission. 

2.3 Drawings 

(None) 

3.0 WORK REQU IREMENTS 

3.1 Task Requirements 

3.1.1 Supplier-Provided Services (General) 

The Supplier is responsible for the characterization and certification of 3200 fifty-five (55) 
gallon drums of contact-handled debris waste (Summary Category S5000) per WIPP 
requirements defined in Section 2.2. 

All supplier equipment brought on-site shallbe subject to a safetyinspection/walkdown, conducted in 
accordance with Manual 8Q, Procedure 51, Final Acceptance Inspection of New, Altered, or 
Discontinued Facilities or Equipment. The walkdown and resultant action items must be 
completed prior to commencing operations at SRS. 

The Supplier’s mobile characterization unit shall undergo a readiness assessment, conducted by 
WSRC, prior to the initiation of characterization of TRU waste drums. 

Any proposed changes to approved facilities, equipment, processes, or procedures for which 
Supplier is responsible must be submitted for review by WSRC before implementation. 
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The Supplier will be required to participate in a CBFO audit of its TRU Waste Characterization 
program at SRS. The Supplier will resolve all Corrective Action Reports (CARs) resulting from 
the CBFO audit and receive notification from CBFO that its characterization program has been 
certified. 

The Supplier will be responsible for maintenance and calibration of systems of all Supplier 
equipment. 

The Supplier will be responsible for maintenance of the Supplier’s trailers, trailer housing and 
equipment. 

The supplier will adhere to good housekeeping practices and ensure that work environments are 
maintained clean and safe. 

Radioactive sources required to verify instrument calibration will be controlled and housed by 
Supplier’s waste characterization personnel. Control of these sources will be in accordance with 
WSRC 5Q Manual, Chapter 4, Part 3, Radioactive Source Controls. The Supplier must request 
permission from SWD in writing thirty (30) days prior to bringing any calibration source(s) to 
SRS. The Supplier must also submit a copy of their Radioactive Materials License with the 
written request. 

The Supplier shall comply with the WSRC Solid Waste Division Health and Safety Plan 
(HASP). 

Supplier personnel will follow the requirements of the works clearance permit (WCP) while 
performing work at SRS. 

The Supplier will be responsible for tracking drums throughout the characterization and 
certification processes. 

Work shall occur primarily during daylight on a 10-hour shift (6:30 AM to 5:00 PM), Monday 
through Thursday. Work to be performed outside of the normal work schedule requires advance 
notice and prior approval by the Host Site STR. 

The Supplier is responsible for providing all materials and services during activities related to 
meeting the requirements of this SOW, including project mobilization, startup testing, and 
readiness assessment and CBFO audit activities, and other functions related to drum 
characterization and operation. 

3.1.2 Supplier-Provided Services (Programmatic) 

The Supplier shall: 
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Submit an Interface Document that will establish the interfaces, including responsibilities for the 
implementation of WIPP requirements, between the Supplier and SRS for the provision of 
transuranic (TRU) waste characterization services to SRS. 

Submit, as part of the Interface Document, a Site organization chart identifying the key positions 
and reporting relationships responsible for delivering and overseeing defined services, including 
interfaces with WSRC. The organization chart shall clearly designate, according to identified 
positions, a Site Project Manager (SPM), Waste Certification Official (WCO), Site Project 
Quality Assurance Officer (SPQAO), and other key positions required for WIPP certification. 

Establish technical procedures that will ensure the safe and efficient delivery of above services. 

Develop and implement a DOE-approved CONOPs program. 

Maintain a document control system program that includes controlled operating procedures for 
equipment, systems and data management, and QA records storage and maintenance. 

3.1.3 Supplier-Provided Services (Technical) 

3.1.3.1 Acceptable Knowledge 

The Supplier shall provide a team of AK specialists to assemble and maintain AK 
documentation. 

3.1.3.2 TRU Waste Drum Characterization, Certification, and Shipment 

The Supplier shall: 

Provide the equipment and qualified personnel to perform all characterization activities (except 
visual examination and HSG sampling and analysis to supplement the CCP effort) necessary to 
certify TRU waste drums for transportation in a TRUPACT-II shipping container for disposal at 
WIPP.  This includes equipment and qualified personnel to perform services associated with 
Non-Destructive Examination (NDE), Non-Destructive Assay (NDA), and Headspace Gas and 
Analysis. 

Perform all necessary calculations required to characterize and certify waste in accordance with 
the WIPP requirements. 

Generate, review, and maintain required waste certification records for drums certified during 
this project. 

3.1.3.3 Data Compilation and Reporting 

The Supplier shall: 
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Prepare and validate batch data packages in accordance with the WIPP WAP. 

Perform data generation level reviews and project level validation and verification in accordance 
with the requirements of B3-10 of the WAP. 

Submit the final data package to WIPP via WWIS. 

Submit the Waste Stream Profile Package to the Host STR for concurrence and disposition. 

Prior to demobilization, submit all documentation related to characterization, certification, and 
shipment to the STR. 

3.1.2.4 Shipping Requirements 

The Supplier shall: 

Provide radioisotope concentrations and, for mixed waste, a list of hazardous constituents 
associated with all drums assigned to each shipment. 

Supply the appropriate characterization data to the Project Transportation Certification Official 
(TCO) to allow completion of the transportation documentation. 

Provide access to the Batch Data Reports for NDA and the Headspace Gas analytical results. 

Supply the TRUPACT-II mobile loading unit that includes leak-testing capability for 
TRUPACT-II shipping containers, the payload pallets, and the heat shrink unit. 

3.2 WSRC Furnished M aterials, Equipment, or Services 

3.2.1 WSRC-Provided Services (General) 

WSRC will have general management oversight responsibility for the project addressed in this 
Scope of Work. Accordingly, WSRC may conduct self-assessments, safety walk-downs, drills, 
work reviews/inspections, or other such oversight activities as are deemed appropriate to ensure 
that project functions are managed safely and effectively and that deliverable schedules are being 
properly managed. 

The Host STR will provide oversight of work performed by subcontract personnel in accordance 
with Manual 11B procedure 2.1. 

WSRC shall: 

Provide the following emergency services: 
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� Emergency First Aid Assistance

� Emergency Address System

� Evacuation Warning and Area Emergency Shelter

� Response to Fire(s)

� Final disposition of cleanup material from spills and the resultant written reports


Provide radiation dosimetry/badges, internal dosimetry and analysis of badges and internal 
dosimetry 

Provide records of all external and internal dosimetry results for all monitored Supplier 
personnel. 

Provide Radiological Control Inspectors to support all drum handling, characterization, and 
loading activities. Signs, barricade rope, warning tags and posting materials will be provided. 

Provide all required airborne contamination monitoring equipment, analysis and records. 

Collect, identify, and package all secondary (job controlled) waste generated as part of this 
operation in accordance with Manual 1S. 

3.2.2 WSRC-Supplied Services (Technical) 

WSRC shall:

Provide support for equipment decontamination and secondary waste packaging and disposal.

Place the Supplier’s mobile trailers on the TRU Storage Pad in the SWMF. WSRC site forces 
will move and offload equipment, as necessary, from the transport trailer upon arrival at SWMF. 

Supply a sufficient work (operations) area for the Supplier’s characterization trailers and 
equipment/parts laydown. 

Supply the electrical power and the primary connection to the power source. 

Provide mobile radios and voice and data communication lines for Supplier. 

Provide transportation of the drums from the TRU Pads to the staging area on the TRU Waste 
Storage Pad where the Supplier’s equipment is located 

Provide transportation of the drums after completion of the characterization activities from the 
staging area on TRU Storage Pad to a staging area on the TRU Storage Pad where the mobile 
loading platform is located. 
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Provide personnel/equipment to unload and load pallets/drums. 

Supply the temperature-controlled enclosure to house drums in accordance with the WIPP WAC. 

Supply supplemental Head Space Gas sampling and analysis through the data generation level 
review per WSRC’s certified program. 

Generate all work control packages to support the setup, testing and operation of Supplier 
equipment at SRS. 

Perform all tagouts/lockouts necessary to support the Supplier during the setup, testing, and 
operation of the Supplier’s equipment at SRS. 

Provide the facility and staff to support visual examination requirements for certification of TRU 
waste drums per WSRC procedures and the WSRC QAPD to meet the statistical sample 
requirements of the Waste Isolation Pilot Plant Hazardous Waste Facility Permit, Attachment B, 
Waste Analysis Plan. Containers must be opened and visually examined as a Quality Control 
check on the radiographic examination of waste containers. The data from the visual exam will 
be used to verify the matrix parameter category, waste material parameter weights, and the 
absence of prohibited items as determined by radiography. WSRC will prepare VE Batch Data 
Reports, complete data generation level reviews, and submit to Supplier for project level 
verification and validation. 

As requested, categorize and calibrate specified Supplier Measuring and Test Equipment 
(M&TE) in accordance with the requirements identified in the WSRC 1Q Manual. The 
calibration quality system shall comply with ANSI/NCSL Z540-1-1994. 

Perform necessary analyses and reviews to ensure that facilities, equipment, processes, and 
procedures used by Supplier to perform activities related to this agreement comply with the 
requirements of SRS safety basis documents and with physical safety requirements as specified 
in the SRS 8Q Manual, Procedure 51, Final Acceptance Inspection of New, Altered, or 
Dispositioned, Facilities, or Equipment. 

Provide plutonium sources as required for NDA Quality Assurance Objective (QAO). 
Provide PDP drums for NDA during each annual cycle as required. 

Complete the Shipping Manifest and Bill of Lading for shipments to WIPP. 

Provide the function of HMTR as defined in WSRC Manual 19Q. 

3.3 Quality Requirements 

3.3.1 Supplier Responsibilities 
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The Supplier will develop a Nonconformance reporting program and procedures for the 
reporting of noncompliance items that is responsive to the DOE-Carlsbad Area Office Quality 
Assurance Program Document, CAO-94-1012, and the Supplier Quality Assurance Program 
Requirements Data Sheet, Attachment 5.1. The Supplier personnel are responsible for 
identifying and reporting nonconforming items, conditions, data, and activities observed while 
providing waste characterization services in accordance with this Statement of Work. The 
nonconforming items, conditions, data, and activities will be identified and reported in 
accordance with the Supplier procedures. 

The Supplier shall disposition each drum as WIPP certifiable or non-certifiable upon completion 
of each characterization process. If the drum does not match the waste stream description 
produced by the Acceptable Knowledge (AK) characterization, a nonconformance report (NCR) 
will be issued in accordance with the Supplier’s Nonconformance Item Reporting and Control 
program. NCR’s for non-certifiable drums will be provided to the WSRC Host Subcontract 
Technical Representative for disposition. 

The Supplier shall also develop and implement a Quality Assurance Project Plan (QAPjP) in 
accordance with the Hazardous Waste Facility Permit issued to Waste Isolation Pilot Plant 
(WIPP-WAP), EPA No.# NM4890139088. 

The Supplier shall develop a Waste Certification Plan to establish the criteria for the Suppliers’ 
activities supporting certification of TRU waste as compliant with the WIPP WAC. The Waste 
Certification Plan will describe the activities and specific documents that implement and verify 
compliance with WIPP-WAC requirements. 

The Supplier shall develop procedures that implement the Supplier’s QAPjP and Waste 
Certification Plan. 

The Supplier QAPjP and Waste Certification Plan shall be submitted for STR review and 
concurrence. 

3.3.2 WSRC Responsibilities 

WSRC is responsible for reporting conditions or concerns that have or may have safety, health, 
quality assurance, security, operational or environmental implications in accordance with 
Manual 9B, Site Item Reportability and Issue Management (SIRIM). 

If during the process of performing Visual Examination to confirm NDE, HSG sampling and 
analysis performed by WSRC, or calibration of M&TE a nonconformance is found, WSRC will 
initiate a nonconformance report in accordance with the Savannah River Site WIPP Disposal 
Program Quality Assurance Program Document, SRS QAPD. WSRC shall notify and supply a 
copy of the Non-Conforming Documentation to the Supplier SPM identifying the 
nonconformance. 
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3.4 Site Conditions 

The set up and system checkout by the Supplier at SRS will take place on a TRU Waste Storage 
Pad under weather protection. The TRU Pads are located in the Solid Waste Management 
Facility in E-Area. 

The SWMF is a Property Protection Area. The TRU Storage Pads are classified as Radioactive 
Material Areas (RMAs). Entry requirements and restrictions for the TRU Storage Pads will be 
provided by WSRC. 

3.5 Period of Performance 

Start: January 01, 2001 
Completion: September 30, 2002 

In coordination with Supplier, WSRC will develop and maintain a project schedule to manage 
the activities described in this agreement. Both WSRC and the Supplier will identify and 
schedule activities to support completing the shipment of 3200 TRU waste drums from SRS to 
WIPP by May 31, 2002. (Pending discussion with the NRC, DOT, and applicable State 
representatives, completion could be delayed to a date no later than September 30, 2002). This 
commitment implies that sufficient resources will be provided to support adequate staffing for 
characterization, payload assembly, and loading activities as necessary. Both WSRC and the 
Supplier will provide the necessary management resources to support planning and scheduling 
meetings, activity status reporting, and oversight of the deliverables described in the SOW by the 
established completion date. 

3.6 Personnel Qualifications/Certification 

The Supplier is responsible for developing, implementing, and maintaining technical training 
programs that satisfy the requirements identified in the WIPP documents identified in section 
2.2. 

Supplier personnel responsible for delivering NDE, NDA, Headspace Gas and Analysis, or other 
WIPP disposal technical services must complete the applicable training and qualification 
requirements prior to being assigned to perform independent work 

Additionally, Supplier personnel designated to perform work at SRS must complete site and 
regulatory requirements (associated with site access, health and safety, and security), as well as 
facility-specific training requirements, as identified in Mobile Vendor Support Personnel for 
Mound Project Initial Operations Startup Training Authorization Plan, SWD-SWT-2001-00010. 
Site and facility-specific requirements are shown in Attachment 5.4. 
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The Supplier’s supervisor and/or electrical engineer/technician shall be trained in WSRC 
Hazardous Energy Control and Safe Practices On or Near Electrical Conductors, Procedure 2 
Manual 18Q, Safe Electrical Practices and Procedures. 

3.7 Deliverables 

3.7.1 The Supplier is responsible for delivering the following services and documents as part
of this SOW:

� Characterization and certification of 3200 TRU waste drums for shipment to WIPP
� Correspondence indicating NMED and EPA approval of the CFBO certification audit report
� Waste Stream Profile Packages 
� DOE-approved QAPjP 
� Waste Certification Plan
� Documented evidence of participating in and passing the CBFO Performance Demonstration

Program for each operational system providing Non-Destructive Radioassay, Headspace Gas 
Sampling and Analysis in accordance with the latest version of the WIPP PDP Plans 

� AK Summary Report 
� Batch Data Reports, approved through Process Level Validation and Verification 
� Non-Conformance Reports and Corrective Action Reports, including disposition (as needed) 
� Interface Document 

3.7.2 Summary Listing of Supplier Documentation Requiring WSRC Concurrence

The following Supplier documents require concurrence by the Host STR:

� Waste Certification Plan
� Quality Assurance Project Plan (QAPjP)
� Waste Stream Profile Packages 
� AK Summary Report
� Technical Operating Procedures (See Attachment 5.5)
� Additional documents identified in the Interface Document that provide ongoing status of

satisfactory compliance with WIPP requirements and deliverable completion 

3.8 Exceptions 

Any exception or clarification to any requirement identified in this specification must be 
identified in Supplier's proposal. If no exceptions or clarifications are requested, Supplier's 
proposal must so state. 

After the award, Supplier shall request deviations or propose changes to the requirements in this 
procurement specification by submitting them to the WSRC in writing. Each requested 
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deviation or propose change shall be communicated using the Supplier Deviation Disposition 
Request (SDDR) Form (OSR Form 45-4, 03/29/2000), Attachment 5.2. 

The Supplier shall submit a SDDR, as applicable, for each deviation/clarification that will: 

• identify the specification and revision number, 
• identify (by section and subsection number) the criteria that cannot be met, 
• summarize the reason for the deviation, and 
• present a proposal for resolution, 
• present a price adjustment for the resolution of the exception. 

The Supplier will submit the SDDR(s) to:

Westinghouse Savannah River Company
Document Control
Building 704-1

Aiken, SC 29808


The Supplier will submit the QVDR(s) to the WSRC Procurement Administrator as identified in

the Subcontracts Administrative Instructions.


4.0 ACCEPTANCE OF SERVICES 

4.1 Final Acceptance Method 

3.7.1 NMED and EPA approval of CBFO Certification Audit Report

3.7.2 WSRC concurrence of Quality Assurance Project Plan and Waste Certification Plan

3.7.3 WSRC concurrence of Waste Stream Profile Packages


4.2 Inspections/Training Requirements 

Supplier shall:


4.2.1 Successfully complete PDPs for NDA and Gas Analysis

4.2.2 Provide results of internal QA audits and assessments to WSRC

4.2.3 Provide copies of NCRs and CARs and their resultant disposition to WSRC


4.3 WSRC Surveillance and Audits 

WSRC shall: 
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4.3.1 Conduct periodic assessments of the supplier to verify continued compliance with 
procedures and programs serving as the basis for program certification 

4.3.2 Be provided access and management oversight of all aspects of the Supplier's operation 
identified in the SOW. 

5.0 ATTACHMENTS 

5.1 Supplier Quality Assurance Program Requirements Data Sheet, OSR Form 19-283, 
01/4/2000 

5.2 Supplier Deviation Disposition Request (SDDR), OSR Form 45-4, 03/29/2000 
5.3 Applicable WSRC Site Procedures 
5.4 WSRC and SWD-Specific Training Requirements 
5.5 Supplier Technical Procedures 
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Attachment 5.3

Applicable WSRC Site Procedures


The Supplier shall complete the services required by this subcontract in accordance with the 
applicable procedures from the following WSRC site level manuals 

Manual 4Q	 WSRC Industrial Hygiene Manual (U), procedure 302, 
Handling Materials that Pose a Potential Occupational 
Carcinogenic Hazard and Procedure 502, Thermal Stress 
Management 

Manual 5Q WSRC Radiological Control Manual (U) Chapter 4, Part 3, 
Radioactive Source Materials 

Manual 6Q Savannah River Site Emergency Plan (U) 

Manual 7Q	 WSRC Security Manual (U) procedures 301, Physical Security 
Requirements; 302, Protection of Government Property and 
Unclassified Facilities, and 306, Lock and Key Control 

Manual 8Q	 Employee Safety Manual (U), procedures 9, Barricades; 11, 
Safety Rules for Site Motor Vehicles, Pedestrians, Drivers, and 
Parking Lots; 12, General Site Safety Requirements; 31, 
Danger, Caution, and Warning Tags; 32, Hazardous Energy 
Control (Lockout/Tagout); 33, Confined Space Entry Program; 
35, Work Clearance and Authorization; 61, Personal 
Protective Equipment; 85, Responsibility for Snow and Ice 
Hazards; and 117, Hand and Portable Power Tools 

Manual 18Q	 WSRC Safe Electrical Practices and Procedures (U), 
procedures 1, Electrical Safety Program and Responsibilities; 
2, Safe Practices On or Near Electrical Conductors; 3, 
Grounding in Addition to Electrical Lockouts; and 4, Battery 
Safety 

Note:  Other applicable requirements from SRS Manuals and Procedures are specifically 
addressed in required SRS and SWMF-specific training (see Attachment 5.4) are not listed 
above. 
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Attachment 5.4

SRS and SWD-Specific Required Training


P
o

s
it

io
n

 

G
E

T
/C

A
T

-C
B

T
 

R
W

 T
 I

I 

H
A

Z
W

 O
P

E
R

 

R
C

R
A

 

C
o

n
ti
n

g
e

n
c

y 

P
la

n
s

-C
B

T
 

F
A

C
IL

IT
Y

 

S
P

E
C

IF
IC

 

H
A

Z
C

O
M

-C
B

T
 

G
E

N
E

R
A

L
 R

E
S

P
. 

N
E

G
A

T
IV

E
 

R
E

S
P

. 

S
W

 M
F

 

O
V

E
R

V
IE

W
 

F
A

C
IL

IT
Y

 E
N

T
R

Y
 

B
R

IE
F

-

S
W

 M
F

 C
O

N
O

P
S

 

T
E

C
H

 S
A

F
E

T
Y

 

R
E

Q
 

N
U

C
L

E
A

R
 C

R
IT



B
A

S
IC

 H
A

Z
C

O
M

-

R
a

d
io

lo
g

ic
a

l 

G
e

n
e

ra
ti
n

g
 

NDE X X X X X X X X X X X X X X 

NDA X X X X X X X X X X X X X NR 

HGS X X X X X X X X X X X X X NR 

Records 

/Admin 

Supp ort 

X X X X X X X X X X X X X NR 

NR = Not Required 



Statement of Work 1E8863 Page 22 of 22 

Characterization of SRS TRU Waste

July 17, 2001


Rev. 0 

Attachment 5.5 
Supplier Technical Procedures 

The following procedures, and all revisions to these procedures, will be provided to the Host 
STR by the Suppler (i.e., Site Project Manager) for review: 

� CCP-PO-004, CCP/SRS Interface Document 

�	 CCP-PO-005, CCP (Central Characterization Project) Remote Facility Conduct of 
Operations 

� CCP-PO-006, CCP (Central Characterization Project) Conduct of Operations Matrix 

� CCP-QP-002, CCP Training and Qualification Plan 

� CCP-QP-010, CCP Document Preparation and Approval 

�	 CCP-TP-007, CCP Single Sample Manifold Headspace Gas Sampling and Analysis 
Procedure 

� CCP-TP-009, CCP Single Sample Manifold Data Handling Procedure 

� CCP-TP-011, CCP Radiography Inspection Operating Procedure 

� CCP-TP-022, CCP Mobile IPAN/GEA Maintenance Procedure 

�	 CCP-TP-023, CCP Mobile IPAN/GEA System Mobilization, Power up and Demobilization 
Procedure 

� CCP-TP-024, CCP Mobile IPAN/GEA Operating and Data Generation Level Validation 
Procedure 

� CCP-TP-026, CCP Mobile IPAN/GEA Calibration Procedure 

�	 CCP-TP-029, CCP Single-Sample Manifold Headspace Gas Sampling and Analysis Methods 
and Equipment Calibration 

� CCP-TP-035, CCP Container Management 
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